SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 111 CONTRACT ID : IR-29710-A
LETTING DATE :

SECTION NO. 0001 INSTALL SIGNS, LIGHTING, SIGNALS, MARKINGS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 36.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 6.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 144 .000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 36.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 108-09283 CPM SCHEDULE LUMP LUMP
10 108-09284 CPM SCHEDULE, MONTHLY UPDATE 2.000 EACH
11 108-09285 CPM SCHEDULE, REVISED 4.000 EACH
12 109-08359 LIQUIDATED DAMAGES 1.000 DOL
13 109-08360 CONTRACT LIENS 1.000 DOL
14 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
15 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
16 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
17 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
18 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
19 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
20 202-02240 PAVEMENT REMOVAL 647.000 m2
21 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
22 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 5.000 EACH
23 202-94954 BARRIER WALL, CONCRETE, REMOVE 123.000 m
24 202-95027 IMPACT ATTENUATOR, REMOVE 1.000 EACH
25 202-95439 CABLE DUCT, REMOVE 168.000 m
26 203-02000 EXCAVATION, COMMON 55,021.000 m3
27 203-02083 SLAG FILL 8,471.000 m3
28 203-02100 EXCAVATION, PEAT 4,863.000 m3
29 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 238.000 Mg
30 205-06933 TEMPORARY DITCH INLET PROTECTION 28.000 EACH
31 205-06936 TEMPORARY SEDIMENT TRAP 176.000 Mg
32 205-06937 TEMPORARY SILT FENCE 1,292.000 m
33 207-08267 SUBGRADE TREATMENT, TYPE I11IA 4,713.000 m2
34 207-08268 SUBGRADE TREATMENT, TYPE 1V 93,005.000 m2
35 211-09264 STRUCTURE BACKFILL, TYPE 1 33,806.000 m3
36 211-09265 STRUCTURE BACKFILL, TYPE 2 288.000 m3
37 211-09266 STRUCTURE BACKFILL, TYPE 3 60.000 m3
38 214-07202 GEOGRID, 1 345.000 m2
39 214-07202 GEOGRID, 1 349.000 m2
40 303-07449 COMPACTED AGGREGATE, NO. 73 154.000 Mg
41 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 5,778.000 Mg
42 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 976.000 Mg
43 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 9,630.000 Mg
44 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 1,750.000 Mg
45 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 5,803.000 Mg
46 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 15,942.000 Mg
47 401-09054 QC/QA-HMA, 3, 64, BASE, 25.0 mm-PWL 37,515.000 Mg

48 402-07434 HMA SURFACE, TYPE C 952.000 Mg
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49 402-07439 HMA INTERMEDIATE, TYPE C 1,104.000 Mg
50 402-07453 HMA FOR TEMPORARY PAVEMENT 8,767.000 Mg
51 406-05520 ASPHALT FOR TACK COAT 91.000 Mg
52 601-06035 GUARDRAIL, RESET 61.000 m
53 601-06224 IMPACT ATTENUATOR, CR, W1, TL-2 1.000 EACH
54 601-91147 GUARDRAIL END TREATMENT, RESET 1.000 EACH
55 602-08472 CONCRETE, BARRIER, 840 mm 117.000 m
56 604-07894 CURB RAMP, CONCRETE, A 5.000 m2
57 604-07901 CURB RAMP, CONCRETE, G 232.000 m2
58 604-07903 CURB RAMP, CONCRETE, K 9.000 m2
59 604-91531 SIDEWALK, CONCRETE, 100 mm 13,414.000 m2
60 605-06090 CURB, INTEGRAL, CONCRETE 62.000 m
61 605-06120 CURB, CONCRETE 20.000 m
62 605-06125 CURB, CONCRETE, MODIFIED 20.000 m
63 605-06140 CURB AND GUTTER, CONCRETE 7,146.000 m
64 607-92907 GUTTER TURNOUT, CONCRETE 3.960 m
65 610-07487 HMA FOR APPROACHES, TYPE B 3,449.000 Mg
66 610-09108 PCCP FOR APPROACHES, 225 mm 3,550.000 m2
67 611-06497 MAILBOX ASSEMBLY, SINGLE 63.000 EACH
68 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
69 615-06490 RIGHT OF WAY MARKER 135.000 EACH
70 615-06505 MONUMENT, B 15.000 EACH
71 615-06510 MONUMENT, C 1.000 EACH
72 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
73 616-02320 GEOTEXTILES 774.000 m2
74 616-05688 RIPRAP, CLASS 1 170.000 Mg
75 616-06405 RIPRAP, REVETMENT 113.000 Mg
76 616-06451 RIPRAP, UNIFORM 126.000 Mg
77 621-06567 WATER 998.000 kL
78 621-06575 SODDING, NURSERY 55,439.000 m2
79 714-99346 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 900 mm x 600 mm 122.000 m
80 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 956.000 m
81 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 6,356.000 m
82 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 19.000 m
83 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 3,653.000 m
84 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 394.000 m
85 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 608.000 m
86 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 77.000 m
87 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 752.000 m
88 715-05155 PIPE, TYPE 2, CIRCULAR, 675 mm 31.000 m
89 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 1,081.000 m
90 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 632.000 m
91 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 845.000 m
92 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 57.000 m
93 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 100.000 m
94 715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm 245.000 m
95 715-05327 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.17 m2 226.000 m
96 715-06492 CONCRETE ANCHOR, 1350 mm 2.000 EACH
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97 715-09064 VIDEO INSPECTION FOR PIPE 12,604 .000 m

98 715-26731 GRATED BOX END SECTION, 11, 4:1, 750 mm 2.000 EACH
99 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
100 715-46005 PIPE END SECTION, 375 mm 19.000 EACH
101 715-46025 PIPE END SECTION, 675 mm 1.000 EACH
102 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
103 718-06529 OUTLET PROTECTOR, 2 1.000 EACH
104 718-06531 OUTLET PROTECTOR, 3 2.000 EACH
105 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 636.000 m

106 718-52610 AGGREGATE FOR UNDERDRAINS 1,075.000 m3

107 720-02609 MANHOLE, H2 2.000 EACH
108 720-45030 INLET, E7 24.000 EACH
109 720-45035 INLET, F7 4.000 EACH
110 720-45040 INLET, G7 1.000 EACH
111 720-45075 INLET, R13 1.000 EACH
112 720-45275 PIPE CATCH BASIN, 600 mm 2.000 EACH
113 720-45410 MANHOLE, C4 61.000 EACH
114 720-45415 MANHOLE, D4 2.000 EACH
115 720-91973 MANHOLE, H4 34.000 EACH
116 720-92025 MANHOLE, D2 2.000 EACH
117 720-93501 MANHOLE, L4 5.000 EACH
118 720-94612 MANHOLE, K4 25.000 EACH
119 720-98174 INLET, B15 128.000 EACH
120 720-98555 INLET, C15 81.000 EACH
121 732-08419 MODULAR BLOCK WALL 435.000 m2

122 732-08421 MODULAR BLOCK WALL ERECTION 435.000 m2

123 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
124 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
125 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 16,229.000 m

126 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 24.000 EACH
127 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 152.000 m

128 801-06640 CONSTRUCTION SIGN, A 57.000 EACH
129 801-06775 MAINTAINING TRAFFIC LUMP LUMP
130 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 3.000 EACH
131 801-07118 BARRICADE, 111-A 107.000 m

132 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
133 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
134 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
135 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
136 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 194.000 m

137 802-07137 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 2.000 EACH
138 802-76015 SIGN,PANEL ,ENCAPSULATED LENS WITH LEGEND 9.000 m2

139 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 41.000 m2

140 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 28.000 m2

141 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 5.000 m2

142 802-76095 STRUCTURAL STEEL, BREAKAWAY 161.000 kg

143 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 16.000 EACH

144 805-01842 HANDHOLE, SIGNAL 36.000 EACH
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145 805-01879 SIGNAL SERVICE, INSTALL 4.000 EACH
146 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 12.000 EACH
147 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,800.000 m
148 805-08466 RADIO ANTENNA, 9db, YAGI 5.000 EACH
149 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
150 805-08494 RADIO SPREAD SPECTRUM 3.000 EACH
151 805-08495 RADIO ANTENNA EXTENSION 5.000 EACH
152 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 4.000 EACH
153 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 32.000 EACH
154 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 3.000 EACH
155 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
156 805-78370 PEDESTRIAN PUSH BUTTON 12.000 EACH
157 805-78415 SPAN, CATENARY, AND TETHER 16.000 EACH
158 805-78420 DISCONNECT HANGER 16.000 EACH
159 805-78467 SIGNAL CABLE, 3C 8GA. 48.000 m
160 805-78485 SIGNAL CABLE, 5C 14GA. 1,297.000 m
161 805-78490 SIGNAL CABLE, 7C 14CGA. 415.000 m
162 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 5,447.000 m
163 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,080.000 m
164 805-78925 CONTROLLER CABINET FOUNDATION, P1 4.000 EACH
165 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 12.000 EACH
166 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
167 805-90734 TRAFFIC RESPONSIVE SYSTEM MASTER 1.000 EACH
168 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 76.000 EACH
169 805-96014 SAW CUT, FULL DEPTH 31.000 m
170 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 12.000 EACH
171 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 10.000 EACH
172 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 10.000 EACH
173 807-83502 LIGHT POLE, 9.1 m E.M.H., 4.6 m MAST ARM, ANCHOR BASE 10.000 EACH
174 807-95078 TRANSFORMER BASE 10.000 EACH
175 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 100 mm, 600 mm LINE, 8.000 m
176 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 17.500 m2
177 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,934.000 m
178 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 5,240.000 m
179 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 596.000 m
180 808-06716 LINE, REMOVE 7,850.000 m
181 808-74815 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 300 mm 124.000 m
182 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 963.000 m
183 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 8,810.000 m
184 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 159.000 m
185 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 119.000 m
186 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 271.000 m
187 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 588.000 m
188 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 64.000 EACH
189 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 62.000 EACH
190 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 872.000 EACH
191 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 656.000 m

192 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 124.000

3
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193 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 624.000 m
194 303-01180 COMPACTED AGGREGATE, NO. 53 3,338.000 Mg
195 605-06255 CENTER CURB, D, CONCRETE 837.000 m2
196 207-08266 SUBGRADE TREATMENT, TYPE 111 12,347.000 m2
197 805-78785 SIGNAL DETECTOR HOUSING 35.000 EACH

198 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,330.000 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 16.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02241 GUARDRAIL, REMOVE 44 .000 m
17 202-02271 HEADWALL, REMOVE 2.000 EACH
18 202-02278 CURB, CONCRETE, REMOVE 19.000 m
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 2.000 EACH
25 202-91840 FENCE, CHAIN LINK, REMOVE 169.000 m
26 202-93999 SIGNAL POLE, REMOVE 3.000 EACH
27 202-96022 CONCRETE FOUNDATION, REMOVE 1.000 EACH
28 202-98695 WELL, REMOVE LUMP LUMP
29 203-02000 EXCAVATION, COMMON 2,699.000 m3
30 205-06937 TEMPORARY SILT FENCE 608.000 m
31 207-08263 SUBGRADE TREATMENT, TYPE IA 3,285.000 m2
32 213-52830 FLOWABLE MORTAR 10.050 m3
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,723.100 Mg
34 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 330.000 Mg
35 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 794.000 Mg
36 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 344.000 Mg
37 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 417.000 Mg
38 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,100.000 Mg
39 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,335.000 Mg
40 402-07433 HMA SURFACE, TYPE B 263.000 Mg
41 402-07438 HMA INTERMEDIATE, TYPE B 531.600 Mg
42 402-07441 HVA BASE, TYPE B 655.500 Mg
43 406-05521 ASPHALT FOR TACK COAT 16,717.000 m2
44 603-06045 FENCE, CHAIN LINK, 1220 mm 50.000 m
45 605-06120 CURB, CONCRETE 17.000 m
46 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 5.000 EACH
47 615-06490 RIGHT OF WAY MARKER 16.000 EACH

48 615-06505 MONUMENT, B 10.000 EACH
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49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
50 621-01660 MULCHED SEEDING, LEGUME, 2 10,000.000 m2
51 621-06545 FERTILIZER 3.600 Mg
52 621-06567 WATER 72.400 kL
53 621-06570 TOP SOIL 410.000 m3
54 621-06575 SODDING, NURSERY 960.000 m2
55 622-52436 SIGN, DO NOT MOW OR SPRAY 18.000 EACH
56 702-90915 CONCRETE, A 1.620 m3
57 720-04815 DRYWELL 8.000 EACH
58 722-60824 SURFACE MILLING 6,289.000 m2
59 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 21.000 EACH
62 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 63.000 m
63 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 14.000 m
64 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 22.800 m
65 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 13.000 m2
66 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 7.000 m2
67 802-76055 SIGN POST, A 33.000 m
68 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 2.000 EACH
69 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 16.700 m
70 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
71 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
72 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 6.000 EACH
73 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
74 805-78480 SIGNAL CABLE, 3C 14GA. 130.800 m
75 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
76 805-86843 WIRE, NO. 4 COPPER, 1C 126.800 m
77 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 51.000 m
78 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,542.000 m
79 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 67.400 m
80 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,026.400 m
81 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 40.300 m
82 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
83 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH

84 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm 104.700 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 30.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 120.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 60.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 30.000 MOS
8 108-09283 CPM SCHEDULE LUMP LUMP
9 108-09284 CPM SCHEDULE, MONTHLY UPDATE 16.000 EACH
10 108-09285 CPM SCHEDULE, REVISED 4.000 EACH
11 109-08359 LIQUIDATED DAMAGES 1.000 DOL
12 109-08360 CONTRACT LIENS 1.000 DOL
13 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
14 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
15 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
16 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
17 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
18 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
19 202-02241 GUARDRAIL, REMOVE 262.000 m
20 202-02279 CURB AND GUTTER, REMOVE 2,562.100 m
21 202-04089 SIGN, SHEET, REMOVE 21.000 EACH
22 202-52710 SIDEWALK, CONCRETE, REMOVE 1,975.000 m2
23 202-74035 SIGN, REMOVE 90.000 EACH
24 203-02000 EXCAVATION, COMMON 10,369.000 m3
25 205-06937 TEMPORARY SILT FENCE 3,817.000 m
26 207-08268 SUBGRADE TREATMENT, TYPE IV 73,061.000 m2
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 8,157.200 Mg
28 306-08034 MILLING, ASPHALT, 38 mm 13,508.000 m2
29 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 8,080.900 Mg
30 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 9,867.300 Mg
31 401-09056 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm-PWL 10,959.200 Mg
32 401-09057 QC/QA-HMA, 4, 64, BASE, 25.0 mm-PWL 30,527.800 Mg
33 406-05520 ASPHALT FOR TACK COAT 70.900 Mg
34 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 82.700 m
35 604-07900 CURB RAMP, CONCRETE, F 292.300 m2
36 604-07901 CURB RAMP, CONCRETE, G 82.000 m2
37 604-07901 CURB RAMP, CONCRETE, G 62.300 m2
38 604-07902 CURB RAMP, CONCRETE, H 4.000 m2
39 604-90256 SIDEWALK, CONCRETE, 150 mm 7,435.500 m2
40 605-06090 CURB, INTEGRAL, CONCRETE 4,618.800 m
41 605-06140 CURB AND GUTTER, CONCRETE 5,086.400 m
42 605-06250 CENTER CURB, C, CONCRETE 225.000 m2
43 610-08446 PCCP FOR APPROACHES, 150 mm 10,496.300 m2
44 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 407.000 m
45 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 5,415.000 m
46 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 3,211.000 m
47 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,004.100 m
48 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 447.100 m
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ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD RECONSTRUCTION

49 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 241.000 m
50 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 425.300 m
51 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 90.800 m
52 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 231.500 m
53 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 134.500 m
54 720-45030 INLET, E7 32.000 EACH
55 720-45035 INLET, F7 10.000 EACH
56 720-45415 MANHOLE, D4 17.000 EACH
57 720-95335 MANHOLE, M4 7.000 EACH
58 720-98174 INLET, B15 82.000 EACH
59 720-98555 INLET, C15 136.000 EACH
60 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
61 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 34,434.000 m
62 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm 28.800 m
63 801-06640 CONSTRUCTION SIGN, A 53.000 EACH
64 801-06710 FLASHING ARROW SIGN 540.000 DAY
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 801-07118 BARRICADE, I111-A 34.000 m
67 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 148.900 m
68 802-07060 SIGN, SHEET, RELOCATE 33.000 EACH
69 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 53.500 m2
70 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 40.000 m2
71 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 11.000 m2
72 805-01842 HANDHOLE, SIGNAL 9.000 EACH
73 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm 24.000 EACH
74 805-78060 CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE 3.000 EACH
75 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
76 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 26.000 EACH
77 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 3.000 EACH
78 805-78420 DISCONNECT HANGER 4.000 EACH
79 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,171.600 m
80 805-78485 SIGNAL CABLE, 5C 14GA. 95.900 m
81 805-78490 SIGNAL CABLE, 7C 14GA. 294.900 m
82 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,584.500 m
83 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
84 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 404.400 m
85 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
86 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,681.200 m
87 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,531.800 m
88 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 147.200 m
89 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1,379.900 m
90 808-06716 LINE, REMOVE 570.000 m
91 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 979.700 m
92 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 8,129.400 m
93 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 32.400 m
94 808-75274 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 200.100 m
95 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 224.600 m
96 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 521.600 m
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CALL ORDER 131 CONTRACT ID : R -28945-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD RECONSTRUCTION

97 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 61.000 EACH
98 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 54.000 EACH
99 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 550.600 m
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CALL ORDER : 135 CONTRACT ID : R -29600-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRICTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 9.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02255 TREE, 18 IN., REMOVE 3.000 EACH
13 202-02260 TREE, 30 IN., REMOVE 4.000 EACH
14 202-02265 TREE, 48 IN., REMOVE 1.000 EACH
15 202-91385 INLET, REMOVE 4.000 EACH
16 202-93047 MANHOLE, REMOVE 1.000 EACH
17 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 10.000 EACH
18 203-02000 EXCAVATION, COMMON 3,447.000 CYS
19 205-02237 TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET 21.000 EACH
20 205-06937 TEMPORARY SILT FENCE 200.000 LFT
21 207-08267 SUBGRADE TREATMENT, TYPE I111A 197.000 SYS
22 207-08268 SUBGRADE TREATMENT, TYPE 1V 8,836.000 SYS
23 210-07739 TEMPORARY 10.000 EACH
24 210-07838 SYSTEM 1.000 EACH
25 210-08249 RETAINING WALL 71.000 SYS
26 211-02050 B BORROW 814.000 CYS
27 211-07454 STRUCTURE BACKFILL 813.000 CYS
28 213-04324 FLOWABLE FILL 178.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 40.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,181.000 SYS
31 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 813.000 TON
32 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 1,032.000 TON
33 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 3,519.000 TON
34 406-05520 ASPHALT FOR TACK COAT 3.000 TON
35 604-03643 BRICK PAVERS 226.000 SYS
36 604-07894 CURB RAMP, CONCRETE, A 115.000 SYS
37 604-07896 CURB RAMP, CONCRETE, B 69.000 SYS
38 604-07897 CURB RAMP, CONCRETE, C 8.000 SYS
39 604-07898 CURB RAMP, CONCRETE, D 6.000 SYS
40 604-07901 CURB RAMP, CONCRETE, G 91.000 SYS
41 604-44251 STEPS, CONCRETE 22.000 CYS
42 604-90335 SIDEWALK, CURBFACE, CONCRETE, MODIFIED 240.700 SYS
43 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,609.000 SYS
44 605-06120 CURB, CONCRETE 19.000 LFT
45 605-06125 CURB, CONCRETE, MODIFIED 332.000 LFT
46 610-07486 HMA FOR APPROACHES, TYPE A 8.000 TON
47 610-09108 PCCP FOR APPROACHES, 9 IN. 197.000 SYS

48 615-06505 MONUMENT, B 3.000 EACH
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CALL ORDER : 135 CONTRACT ID : R -29600-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD RECONSTRICTION

49 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
50 616-02320 GEOTEXTILES 33.000 SYS
51 621-06575 SODDING, NURSERY 856.000 SYS
52 622-03948 PLANTER 20.000 EACH
53 622-05647 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN. 6.000 EACH
54 706-01268 HANDRAIL, ALUMINUM 320.000 LFT
55 706-91664 PIPE RAILING 263.000 LFT
56 712-03812 BENCH 1.000 EACH
57 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 100.000 LFT
58 715-04612 PIPE 160.000 LFT
59 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 70.000 LFT
60 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 50.000 LFT
61 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,105.000 LFT
62 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 214.000 LFT
63 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 135.000 LFT
64 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 338.000 LFT
65 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 11.000 LFT
66 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 112.000 TON
67 715-92525 WATER MAIN, 10 IN. 1,731.000 LFT
68 715-93911 WATER MAIN, 4 IN. 66.000 LFT
69 715-93912 WATER MAIN, 6 IN. 261.000 LFT
70 715-96629 WATER SERVICE LINE, 1 IN. 32.000 LFT
71 720-09079 INLET, HA5, MODIFIED 1.000 EACH
72 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
73 720-45410 MANHOLE, C4 8.000 EACH
74 720-93409 INLET, B15, MODIFIED 5.000 EACH
75 720-93501 MANHOLE, L4 1.000 EACH
76 720-95422 MANHOLE, J4 1.000 EACH
77 720-96999 FIRE HYDRANT ASSEMBLY 4.000 EACH
78 720-96999 FIRE HYDRANT ASSEMBLY 4.000 EACH
79 720-98174 INLET, B15 11.000 EACH
80 720-98555 INLET, C15 4.000 EACH
81 720-98869 MANHOLE, L4, MODIFIED 1.000 EACH
82 732-03063 TAPPING SLEEVE 2.000 EACH
83 732-03063 TAPPING SLEEVE 4.000 EACH
84 732-03942 HYDRANT 4.000 EACH
85 732-03943 WATER VALVE 8.000 EACH
86 732-03943 WATER VALVE 1.000 EACH
87 732-03943 WATER VALVE 1.000 EACH
88 732-06050 CAP 8.000 EACH
89 732-07653 COARSE AGGREGATE, NO. 8 2.000 TON
90 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
91 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
92 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,980.000 LFT
93 801-06217 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABL, 6 IN. 26.000 LFT
94 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 89.000 LFT
95 801-06640 CONSTRUCTION SIGN, A 12.000 EACH

96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 135 CONTRACT ID : R -29600-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRICTION

97 801-07119 BARRICADE, 111-B 180.000 LFT
98 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,610.000 LFT
99 805-08093 POLE 7.000 EACH
100 805-08093 POLE 33.000 EACH
101 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 3,125.000 LFT
102 807-04112 WIRE, XHHW, NO. 10 1,525.000 LFT
103 807-04651 WIRE 290.000 LFT
104 807-04779 CONCRETE FOUNDATION WITH GROUNDING 33.000 EACH
105 807-04779 CONCRETE FOUNDATION WITH GROUNDING 7.000 EACH
106 807-05074 DISCONNECT 2.000 EACH
107 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 5,040.000 LFT
108 807-86910 CONNECTOR KIT, UNFUSED 40.000 EACH
109 807-86915 CONNECTOR KIT, FUSED 40.000 EACH
110 808-04767 LINE 521.000 LFT
111 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,056.000 LFT
112 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 1,227.000 LFT
113 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,611.000 LFT
114 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 180.000 LFT
115 808-95933 CURB PAINTING, YELLOW 1,537.000 LFT
116 808-97664 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL 7.000 EACH
117 210-07193 MASONRY 81.000 SFT
118 605-06140 CURB AND GUTTER, CONCRETE 2,700.000 LFT

119 807-86805 SERVICE POINT, 1 3.000 EACH
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CALL ORDER 141 CONTRACT ID : RS-29498-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 102.000 LFT
15 303-07449 COMPACTED AGGREGATE, NO. 73 6,420.000 TON
16 304-07491 HMA PATCHING, TYPE C 300.000 TON
17 306-08033 MILLING, ASPHALT, 1 IN. 176,404.000 SYS
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 15,363.000 SYS
19 306-08432 MILLING, APPROACH 17,094.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 15,830.000 TON
22 406-05520 ASPHALT FOR TACK COAT 49.000 TON
23 610-07488 HMA FOR APPROACHES, TYPE C 1,410.000 TON
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
25 621-06559 MULCHED SEEDING, R 300.000 SYS
26 725-06866 PIPE LINER, THERMOPLASTIC, 15 IN. 36.000 LFT
27 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
28 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,306.000 LFT
29 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,306.000 LFT
30 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,000.000 LFT
33 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,200.000 LFT
34 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 970.000 LFT
35 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 113,886.000 LFT
36 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 9,850.000 LFT
37 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 46,712.000 LFT
38 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 557.000 LFT
39 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 19.000 EACH
40 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 12.000 EACH
41 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,335.000 EACH
42 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,335.000 EACH
43 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 12.000 TON
44 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
45 612-60410 DRILLED HOLE FOR UNDERSEAL 144 .000 EACH
46 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 301.000 LFT

47 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 150.000 LFT
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CALL ORDER : 161 CONTRACT ID : B -29026-C
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02271 HEADWALL, REMOVE 2.000 EACH
15 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
16 203-02000 EXCAVATION, COMMON 1,469.000 CYS
17 203-51223 EXCAVATION, WATERWAY 119.000 CYS
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 122.000 TON
19 205-06936 TEMPORARY SEDIMENT TRAP 41.000 TON
20 205-06937 TEMPORARY SILT FENCE 350.000 LFT
21 206-51220 EXCAVATION, WET 408.000 CYS
22 207-08265 SUBGRADE TREATMENT, TYPE I11A 1,531.000 SYS
23 207-08267 SUBGRADE TREATMENT, TYPE I111A 172.000 SYS
24 211-07454 STRUCTURE BACKFILL 505.000 CYS
25 213-08058 FLOWABLE BACKFILL 125.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 500.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 811.000 SYS
28 402-07433 HMA SURFACE, TYPE B 138.000 TON
29 402-07438 HMA INTERMEDIATE, TYPE B 206.000 TON
30 402-07441 HMA BASE, TYPE B 675.000 TON
31 402-07451 HMA WEDGE AND LEVEL, TYPE B 79.000 TON
32 406-05521 ASPHALT FOR TACK COAT 4,271.000 SYS
33 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
34 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 3.000 EACH
35 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
36 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 75.000 LFT
37 610-07712 PCCP FOR APPROACHES, 6 IN. 172.000 SYS
38 615-06490 RIGHT OF WAY MARKER 4.000 EACH
39 615-06505 MONUMENT, B 2.000 EACH
40 616-02320 GEOTEXTILES 607.000 SYS
41 616-06405 RIPRAP, REVETMENT 455.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
43 621-06559 MULCHED SEEDING, R 2,966.000 SYS
44 706-06347 RAILING, CF-1 58.000 LFT
45 715-01344 PIPE END SECTION, 60 IN. 2.000 EACH
46 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 6.000 EACH
47 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 169.000 LFT

48 715-05188 PIPE, TYPE 3, CIRCULAR, 60 IN. 51.000 LFT
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CALL ORDER : 161 CONTRACT ID : B -29026-C
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

49 723-06660 WINGWALL 106.000 SYS
50 723-07183 STRUCTURE, PRECAST THREE-SIDED, 336 IN. X 128 IN. 38.000 LFT
51 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
53 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
54 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, 111-A 72.000 LFT
57 801-07119 BARRICADE, 111-B 144 .000 LFT
58 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,520.000 LFT

59 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 760.000 LFT






